» SECTION 60-14-2
SECTION 60-14-2B CONTRACT NO. 76386

WIDE FLANGE BREAK-AWAY STEEL SIGNPOST SCHEDULE

STA [ OFFSET | POST [ STUB POST 1]SIGN POST 1] STUB POST 2 [ SIGN POST 2| STRUCTURAL STEEL | CONCRETE [ REBAR
| METER | METER KG KG
FAP 310
3146715 24.58 RT W10x22 0.914 0.914 6.2 447 1.8 83.5
314950 24. 06 LT W10x22 0.914 0.914 6. 02 436 1.8 83.
32+815 26. 68 RT W10x22 0.914 0.914 6. 45 465 1.8 83.
33+150 25.0 LT[ W10x22 0.914 0.914 6. 33 453 1.8 83.5
FOSTERBURG RD
65+175 15,37 LT w8X18 0. 762 0. 762 4.99 323 70. 8
SEMINARY RD
4+825 15. 33 RT _ws8X18 0.762 0. 762 5,141 337 70. 8
SUB TOTALS | ] 5.18 34.193 | 5.18 35.131 | [ 475.6
TOTALS [ [ 79. 684 | 2462 | 475.6
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IMPACT ATTENUATOR SCHEDULE

IMPACT
STA | OFFSET | ATTENUATOR
EACH
18+430 | RT 3
304760 | LT 3
344025 | RT 3
TOTALS 3

EAE| secTron CONTY | JQTAL | SHEET
310 . uaDISON | 418 | 100
STA. 0 STA.

FED. ROAD DIST. M0, _ [ILLINOIS| FED. AID PROJECT

EARTHWORK SCHEDULE
FURNISHED
STATION EXCAVATION

UM

1947400 T0 1947+50 0.5
1947450 T0 1947+75 0.9
1947+75 T0 1948+00 3.0
1948+00 TO 1948+25 1.2
1948+25 T0 1948+50 17.5
1948450 T0 1948+75 13.1
1948475 _T0 1949+00 0.5
30+650 T0 304675 3.5
30+675_T0 304700 3.5
304700 70 _30+725 54.5
30+725 T0 30+742. 5] 57.2
30+742.5 10 30+760 84.0
30+760 TO 304775 7.7
30+775_T0 304800 63.8
33+987.5 10 34+000 6.5
34+000 T 34+012.5 38. 1
34+012.5 0 34+025 69.0
344025 T0 34+037.5 66.3
34+037.5 T0_34+050 38. 1
34+050 10 34+075 43.8
344075 T0 34+100 25.3
TOTAL 701.8

HEYISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULES
FAP 310
SECTIONS 60-14-2 & 60-14-28B
MADISON COUNTY
VERT.

SCALE: HORIZ. DRAWN BY
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SIGN SHEET 4 OF 40




